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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

DIVISION ONE        DISTRICT TWO  

 

CONTRACT PROPOSAL 
 

CONTRACT #:  DA00159 
 

WBS ELEMENT: 1C.008094 

 

COUNTY:  BERTIE 

 

DESCRIPTION: FLEXIBLE PAVEMENT RECLAMATION AND PAVING ON 

BAL GRA ROAD (SR 1501) IN BERTIE COUNTY 
 

 

DATE: JUNE 21, 2013           BID OPENING: JULY 17, 2013 

 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 

PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO 

BE LICENSED BY THE NC LICENSING BOARD FOR CONTRACTORS WHEN BIDDING 

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, 

EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 

BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN 

CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

 

 
_________________________________________________________________________________________________   

NAME OF BIDDER  

 

________________________________________________________________________________________________ 

ADDRESS OF BIDDER 

 

 

RETURN BIDS TO:         N. C. DEPARTMENT OF TRANSPORTATION 

Attn: Barry Hobbs, PE 

Division Project Manager 

113 Airport Drive 

Suite 100 

Edenton, NC 27932 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 

comply with any requirement shall cause the bid to be considered irregular and shall be grounds for 

rejection of the bid. 
 

1. The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO 

NOT SEPARATE THE BID FORM FROM THE PROPOSAL! RETURN ENTIRE PROPOSAL. 

2. All entries on the bid form, including signatures, shall be written in ink. 

3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures. ***Unit prices must be limited to TWO decimal places.*** 

4. An amount bid shall be entered on the bid form for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 

"Amount Bid" column of the form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount shall be 

determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent 

thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use “White Out” or similar 

product to make corrections. 

7. The bid shall be properly executed.  All bids shall show the following information: 

 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name of individual or representative submitting bid and position or title. 

 c. Name, signature, and position or title of witness. 

 d. Federal Identification Number 

 e. Contractor's License Number 

 8. Bids submitted by corporations shall bear the seal of the corporation. 

 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 

11. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE NCDOT DIV. 

ONE OFFICE, 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC  27932 LOCATED 

APPROXIMATELY 5 MILES SOUTHEAST OF EDENTON, JUST OFF NC 94 ON AIRPORT DRIVE 

IN THE NORTHEASTERN REGIONAL AIRPORT BUILDING, BY 2:00 P.M. ON, WEDNESDAY, 

JULY 17, 2013. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
  

QUOTATION FOR DA00159 – FLEXIBLE PAVEMENT RECLAMATION AND PAVING ON BAL 

GRA ROAD (SR 1501) IN BERTIE COUNTY, TO BE OPENED AT 2:00 P.M. ON WEDNESDAY, JULY 

17, 2013. 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall 

be addressed as follows: 
 

N. C. DEPARTMENT OF TRANSPORTATION 

Attn: Barry Hobbs, PE 

113 Airport Drive, Suite 100 

Edenton, NC  27932 
   

 

AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance 

with Section 102, (excluding section 102-10) of the 2012 Standard Specifications for Roads and Structures.  

The lowest responsible Bidder will be notified that his bid has been accepted and that he has been awarded 

the contract.  NCDOT reserves the right to reject all bids. 
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STANDARD PROVISIONS 
 

GENERAL 
 

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project Special 

Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and Structures 2012, the North 

Carolina Department of Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform Traffic 

Control Devices (MUTCD). 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, and shall comply 

with the provisions of Section 107 of the Standard Specifications. 

 

PURCHASE ORDER CONTRACT PREQUALIFICATION 

 

Beginning July 1, 2010, any firm that wishes to perform work on Division Purchase Order Contracts as either the prime contractor or 

as a subcontractor on the project must be prequalified for the type of work they wish to perform. Firms that wish to bid on these 

projects as the prime contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the 

prime contractor must be prequalified prior to beginning work on the project.  
 

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central let projects for the 

appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as long as other items such as bonding 

and license requirements for the contract are met.  
 

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including the application to 

become prequalified if you are not already prequalified, can be found at the following website:  
http://www.ncdot.org/business/howtogetstarted/ 

 

BIDS 

 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be considered for 

award. 

 

 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows: 
 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of allotments made to the 

Department of Transportation by the Director for the estimated payments for transportation project contract work to be performed in 

the appropriation fiscal year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be 

subject to the maximum contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 

performed pursuant to contract in any fiscal year other than the current fiscal year is subject to appropriations by the General 

Assembly.  Transportation project contracts shall contain a schedule of estimated completion progress, and any acceleration of this 

progress shall be subject to the approval of the Department of Transportation provided funds are available.  The State reserves the 

right to terminate or suspend any transportation project contract, and any transportation project contract shall be so terminated or 

suspended if funds will not be available for payment of the work to be performed during that fiscal year pursuant to the contract.  In 

the event of termination of any contract, the contractor shall be given a written notice of termination at least 60 days before 

completion of scheduled work for which funds are available.  In the event of termination, the contractor shall be paid for the work 

already performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 108-13(E) of the 

2012 Standard Specifications. 

 

 

 

 

 

http://www.ncdot.org/business/howtogetstarted/
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CONTRACT PAYMENT AND PERFORMANCE BOND 
REVISED 8/24/10 

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful performance 

of the contract in accordance with specifications and conditions of the contract is required for Construction contracts of $500,000 or 

more.  Such bond shall be solely for the protection of the North Carolina Department of Transportation and the State of North 

Carolina. 
  

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt payment for all 

labor or materials for which the Contractor, or his subcontractors, are liable is required for Construction contracts greater than 

$500,000.  The payment bond shall be solely for the protection of persons or firms furnishing materials or performing labor for this 

contract for which the Contractor is liable. 
 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract payment bond and 

a contract performance bond each in an amount equal to 100 percent of the amount of the contract 
 

 

WORKERS COMPENSATION INSURANCE  
 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are required, prior to beginning services, to show 

proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of compliance issued by the Department of 

Insurance for self-insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether subcontractors 

have regularly in service fewer than three employees in the same business within the State of North Carolina, and subcontractors shall 

be hereinafter liable under the Workers’ Compensation Act for payment of compensation and other benefits to its employees for any 

injury or death due to an accident arising out of and in the course of performance of the work insured by the subcontractor. 
 
 

EXTENSION OF CONTRACT TIME 
 

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary requirements necessary to issue the 

purchase order will not constitute grounds for extension of the contract time.  If the Contractor has fulfilled all preliminary 

requirements for the issuance of a purchase order, and the purchase order authorization is not available by the date of availability, the 

Contractor shall be granted an extension equal to the number of calendar days the purchase order authorization is delayed after the 

date of availability of Article 108-9 of Standard Specification. 

 

 

NOTIFICATION OF OPERATIONS 
 

The Contractor shall notify the Engineer five (5) working days in advance of beginning work on this project. 

 

BANKRUPTCY 
 

The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any petition for 

protection under the provisions of the Federal Bankruptcy Act. 

 

PARTIAL PAYMENT 
 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the Engineer, for 

payment of the rendered services. All invoices items and unit cost shall correspond to contract pay item as they appear on the Purchase 

Order. The Engineer shall verify the quantities submitted on the invoice prior to payment. In the event of errors or discrepancies in the 

quantities or unit cost, the invoices should be submitted to one of the following, depending on the location of the work completed: 
 

N.C. Department of Transportation 
District Two Field Office 

ATT: S. L. Emory, P.E. 

230 NC 42 West 

Ahoskie, N.C. 27910 
 

Invoices must be electronically scanned and the image is transmitted to the Purchasing Unit to verify payment. To avoid confusion 

and delay of payments, each invoice should have a unique Invoice Number, i.e. 1,2,3…In addition, the invoice should be positively 

identified and associated with the Purchase Order including the Contract Number and the County the work was completed in on 

the invoice.   
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AWARD OF CONTRACT 

 

       “The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 

(78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby 

notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the 

lowest responsible bidder without discrimination on the ground of race, color, or national origin”. 

 

 

POSTED WEIGHT LIMITS 
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight limits 

less than the legal limit.  The Contractor will not be allowed to exceed the posted weight limits in transporting materials and/or 

equipment to the projects, unless otherwise approved by the Engineer.  The Contractor should make a thorough examination of all 

projects and haul routes. 

 

INSPECTION 
 

All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make periodic inspections of the 

completed work.  It will be the responsibility of the Contractor to keep the Engineer informed of his proposed work plan and to submit 

written reports of work accomplished on a frequency to be determined by the Engineer 

 

 

MATERIALS AND TESTING 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard Specifications and 

the Department's "Materials and Test Manual."  However the Engineer may reduce the frequency of sampling and testing where he 

deems it appropriate for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard 

Specifications.  Material which is not properly certified will not be accepted. 

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard Specifications and shall 

include the following information: 

                                                                            1.      NCDOT WBS Element Number 

                                                              2.      Date 

                                                              3. Time issued 

                                                              4. Type of Material 

                                                              5. Gross weight 

                                                              6. Tare Weight 

                                                              7. Net weight of material 

                                                              8. Quarry or plant Location 

                                                              9. Truck Number 

                                                             10. Contractor's name 

                                                             11. Public weighmaster's stamp or number 

                                                             12.      Public weighmaster's signature or initials in ink 

 

All steel products which are permanently incorporated into this project shall be domestically produced.  The Contractor shall furnish a 

notarized certification certifying that steel products conform to this requirement. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard 

Specifications.  Material which is not properly certified will not be accepted. 
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UTILITY CONFLICTS 
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise locations of all utilities 

prior to beginning construction.  Utility owners shall be contacted a minimum of 48 hours prior to the commencement of operations.  

Special care shall be used in working around or near existing utilities, protecting them when necessary to provide uninterrupted 

service.  In the event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and shall 

cooperate with the owner, or his representative, in the restoration of service in the shortest time possible.  Existing fire hydrants shall 

be kept accessible to fire departments at all times. 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the vicinity of 

utilities in order to ensure the safety of construction personnel and the public. 

 

 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of 

construction as may be found necessary or desirable by the Engineer to complete the project. 

 

 

APPROVAL OF PERSONNEL 

 
The State shall have the right to approve or reject the project engineer and other supervisory personnel, assigned to a project. 

The Engineers or any subcontractor for the Engineers which are employed to provide engineering services for this project shall not 

engage the services of any person or persons, now in the employment of the State during the time of this Agreement, without written 

consent of the State. 

In the event of engagement, the Engineers or their subcontractors shall restrict such person or persons from working on any of the 

Engineers’ contracted projects in which the person or persons were formerly involved while employed by the State.  This restriction 

period shall be for the duration of the contracted project with which the person or persons was involved.  “Involvement” shall be 

defined as active participation in any of the following activities: 
 

 Drafting the contract; 

 Defining the scope of the contract; 

 Selection of the Engineers’ firm for services; 

 Negotiation of the cost of the contract (including calculating man-hours or fees); and 

 Administration of the contract. 
 

An exception to these terms may be granted when recommended by the Secretary and approved by the Board of Transportation.  

Failure to comply with the terms stated above in this section shall be grounds for termination of this contract. 

 

 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor or contractor (i.e. architect, 

bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to 

make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, 

Crime Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human Services, Juvenile 

Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 

and contractors who: 
 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 
 

For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged to review 

Executive Order 24 and N.C.G.S. § 133-32. 
 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of the Executive 

Order to their agencies.  Vendors and contractors should contact other State Agencies to determine if those agencies have adopted 

Executive Order 24. 
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SAFETY VESTS 
 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their personnel must wear an OSHA 

approved reflective vest or outer garment at all times while on the project. 

 

  
EMPLOYMENT 

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 

 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the first sentence of the 

second paragraph and the first word of the second sentence of the second paragraph. 

 

 

 

CONTRACTOR CLAIM SUBMITTAL FORM 

 
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the 

Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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SPECIAL  PROVISIONS 

            NOTE TO CONTRACTOR 
 

The Contractor must cooperate with State forces working within the limits of this project as directed by the Engineer.  The Department 

reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of construction as may 

be found necessary or desirable by the Engineer to complete the project.  The Contractor shall maintain access to driveways for all 

residents and property owners throughout the life of the project.  The Contractor shall be responsible for maintaining the project as 

directed by Section 104-10 in the Standard Specifications.  

 

CONTRACT TIME AND LIQUIDATED DAMAGES 
 

(7-1-95)(Rev. 12-18-07) SP1G10 
 

The date of availability for this contract is August 12, 2013. 

 
The completion date for this contract is November 22, 2013. 
 

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be 

completed by the completion date and/or intermediate contract times stated in the contract.  The acceptable completion of the 

observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment 

bonds. 

The liquidated damages for this contract are Five Hundred Dollars $500.00 per calendar day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES 
 

The Contractor shall not perform any work on this project and/or alter the traffic flow during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY 

AND 

SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY 

 

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or during holiday weekends, 

special events, or any other time when traffic is unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND WORK RESTRICTIONS 

 

1. For any event that creates unusually high traffic volumes, as directed by the Engineer. 
 

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30 minutes after sunrise January 2nd.  

If New Year's Day is on Saturday or Sunday, then until 30 minutes after sunrise the following Tuesday. 
 

3. For Easter, between the hours of  30 minutes before sunset Thursday and 30 minutes after sunrise Monday. 
 

4. For Memorial Day, between the hours of  30 minutes before sunset Friday and 30 minutes after sunrise Tuesday. 
 

5. For Independence Day, between the hours of 30 minutes before sunset the day before Independence Day and 30 minutes after 

sunrise the day after Independence Day.  

 

If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes before sunset  the Thursday before 

Independence Day and 30 minutes after sunrise  the Tuesday after Independence Day. 
 

6. For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after sunrise  Tuesday. 

 

7. For Thanksgiving Day, between the hours of  30 minutes before sunset Tuesday and 30 minutes after sunrise  Monday. 
 

8. For Christmas, between the hours of 30 minutes before sunset  the Friday before the week of Christmas Day and 30 minutes 

after sunrise the following Monday after the week of Christmas Day. 
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Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and 

Christmas.  The Contractor shall schedule his work so that lane closures are not required during these periods, unless otherwise 

directed by the Engineer. 
 

The time of availability for this intermediate contract time shall be the time the Contractor begins work and/or alters the traffic flow 

according to the time restrictions listed herein. 
 

The completion time for this intermediate contract time shall be the time the Contractor is required to cease work and/or cease to alter 

the traffic flow according to the time restrictions stated above. 
 

The liquidated damages are Five Hundred Dollars ($500.00) per hour time period or any portion thereof. 

 
 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of ensuring 

nondiscrimination in the award and administration of contracts financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet either the MBE or 

WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet either the MBE or 

WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement for a previously committed MBE or WBE 

firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the advertised 

contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's approved, 

committed MBE and WBE participation along with a listing of the committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the materials or supplies 

obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise through the North 

Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials or supplies 

required for the performance of the contract are bought, kept in stock, and regularly sold to the public in the usual course of business.  

A regular dealer engages in, as its principal business and in its own name, the purchase and sale or lease of the products in question.  

A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in stock, if it 

owns and operates distribution equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and information to 

applicants for MBE/WBE certification.  The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR Part 26) and 

official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise through the North 

Carolina Unified Certification Program. 
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Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE subcontractors who 

have performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms working on the project.  

This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Request%20For

m.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a written joint check 

agreement among the parties providing full and prompt disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer that affirms that a 

portion of said contract is going to be performed by the signed MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will meet this MBE 

and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-

WBE%20Subcontractors%20(State).doc 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where MBEs and WBEs 

quoted on the project.  This sheet is submitted with good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are established for this 

contract: 

 

(A) Minority Business Enterprises 1 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that 

MBEs participate in at least the percent of the contract as set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the performance of the 

contract.  Any MBE participation obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 1 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that 

WBEs participate in at least the percent of the contract as set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the performance of the 

contract.  Any WBE participation obtained shall be reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are certified through NCUCP in the 

Directory of Transportation Firms.  Only firms identified in the Directory as MBE and WBE certified shall be used to meet the MBE 

and WBE goals respectively.  The Directory can be found at the following link.  

https://partner.ncdot.gov/VendorDirectory/default.html 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to perform certain 

work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of the contract.  Only 

those identified to meet the MBE goal and the WBE goal will be considered committed, even though the listing shall include both 

committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor 

participation submitted at the time of bid will be used toward overall race-neutral goals.  Only those firms with current MBE and 

WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  

The Contractor shall indicate the following required information: 

 

Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have MBE and WBE participation 

indicated on the appropriate form will not be read publicly during the opening of bids.  The Department will not consider these bids 

for award and the proposal will be rejected. 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE participation, including the 

names and addresses on Listing of MBE and WBE Subcontractors contained elsewhere in the contract documents in 

order for the bid to be considered responsive.  Bidders shall indicate the total dollar value of the MBE and WBE 

participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and WBE 

Subcontractors by entering the word “None” or the number “0.”  This form shall be completed in its entirety. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by checking the 

Directory of Transportation Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the word “None”; or the 

number “0”; or if there is participation, add the value on the Listing of MBE and WBE Subcontractors contained elsewhere in 

the contract documents. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible for meeting the 

goals or making good faith efforts to meet the goals, just like any other bidder.  In most cases, a MBE or WBE bidder on a contract 

will meet one of the goals by virtue of the work it performs on the contract with its own forces.  However, all the work that is 

performed by the MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The MBE or WBE 

bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a bid where they will 

perform 40% of the contract work and have a WBE subcontractor which will perform another 5% of the work.  Together the two 

WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 

8% MBE goal shall be obtained through MBE participation with MBE certified subcontractors or documented through a good faith 

effort.  It should be noted that you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors just as a non-

MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and WBE goals of the contract, 

indicating the bidder’s commitment to use the MBE/WBE in the contract.  This documentation shall be submitted on the Department’s 

form titled Letter of Intent. 
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The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day following opening 

of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 

Engineer no later than 12:00 noon on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE and WBE goals, or 

if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will not count toward meeting the 

MBE/WBE goal.  If the lack of this participation drops the commitment below either the MBE or WBE goal, the Contractor shall 

submit evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer  no later than 12:00 noon of the 

eighth calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 

situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall submit to the 

Department documentation of adequate good faith efforts made to reach that specific goal(s). 

 

One complete copy of this information shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar 

day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in 

the office of the Engineer no later than 12:00 noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a representative letter 

along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith 

effort submittal.  This documentation may include written subcontractor quotations, telephone log notations of verbal quotations, or 

other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, by their scope, 

intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE participation.  Adequate good faith 

efforts also mean that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered 

good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.  Listed below are 

examples of the types of actions a bidder will take in making a good faith effort to meet the goals and are not intended to be exclusive 

or exhaustive, nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, written notices, use of 

verifiable electronic means through the use of the NCDOT Directory of Transportation Firms) the interest of all certified 

MBEs/WBEs who have the capability to perform the work of the contract.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 

opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The bidder must 

determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the MBE and WBE 

goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to facilitate 

MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these work items with 

its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE goals when the 

work to be sublet includes potential for MBE/WBE participation (2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and requirements of the contract 

in a timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  

 

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers and to select those 

portions of the work or material needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
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to facilitate MBE/WBE participation.  Evidence of such negotiation includes the names, addresses, and telephone 

numbers of MBEs/WBEs that were considered; a description of the information provided regarding the plans and 

specifications for the work selected for subcontracting; and evidence as to why additional agreements could not be 

reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, 

including MBE/WBE subcontractors, and would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs involved in finding and using 

MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long 

as such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work of a contract with 

its own organization does not relieve the bidder of the responsibility to make good faith efforts.  Bidding contractors 

are not, however, required to accept higher quotes from MBEs/WBEs if the price difference is excessive or 

unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation of their 

capabilities.  The bidder’s standing within its industry, membership in specific groups, organizations, or associates and 

political or social affiliations (for example, union vs. non-union employee status) are not legitimate causes for the rejection or 

non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as required by the recipient 

or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or related assistance 

or services. 

 

(H) Effectively using the services of available minority/women community organizations; minority/women contractors’ groups; 

Federal, State, and local minority/women business assistance offices; and other organizations as allowed on a case-by-case 

basis to provide assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening 

NCDOT’s Business Development Manager in the Business Opportunity and Work Force Development Unit to give 

notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith efforts to meet the 

MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the apparent successful 

bidder fails to meet the goals, but others meet it, you may reasonably raise the question of whether, with additional 

reasonable efforts the apparent successful bidder could have met the goals.  If the apparent successful bidder fails to 

meet the MBE and WBE goals, but meets or exceeds the average MBE and WBE participation obtained by other 

bidders, the Department may view this, in conjunction with other factors, as evidence of the apparent successful 

bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the right to award the 

contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and WBE goals can be met or that an 

adequate good faith effort has been made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a determination of non-

good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the determination made by the Committee, they 

shall provide written notification to the Engineer.  The appeal shall be made within 2 business days of notification of the determination 

of non-good faith. 
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Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract goal requirements.  

The total dollar value of participation by a committed MBE/WBE will be based upon the value of work actually performed 

by the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation for services or purchases that 

involves the use of a joint check.  Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may be counted toward the 

MBE contract goal requirement.  The same holds for work that a WBE subcontracts to another WBE firm.  Work that a MBE 

subcontracts to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, the same holds true for 

the work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a 

significantly greater portion of the work of the contract than would be expected on the basis of standard industry practices, 

it shall be presumed that the MBE or WBE is not performing a commercially useful function.  The MBE/WBE may present 

evidence to rebut this presumption to the Department.  The Department's decision on the rebuttal of this presumption may be 

subject to review by the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its contract goal 

requirement a portion of the total value of participation with the MBE or WBE in the joint venture, that portion of the total 

dollar value being a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials and supplies 

required to complete the contract and obtained from a MBE or WBE regular dealer and 100 percent of such expenditures 

from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures to MBE/WBE firms that are not 

manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as professional, 

technical, consultant, or managerial services, or for providing bonds or insurance specifically required for the 

performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and not excessive as 

compared with fees and commissions customarily allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither a manufacturer nor a regular 

dealer, count the entire amount of fees or commissions charged for assistance in the procurement of the materials 

and supplies, or fees or transportation charges for the delivery of materials or supplies required on a job site (but not 

the cost of the materials and supplies themselves), provided the fees are determined to be reasonable and not 

excessive as compared with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that perform a 

commercially useful function in the work of a contract.  A MBE/WBE performs a commercially useful function when it is 
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responsible for execution of the work of the contract and is carrying out its responsibilities by actually performing, managing, 

and supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall also be responsible 

with respect to materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering 

the material and installing (where applicable) and paying for the material itself.  To determine whether a MBE/WBE is 

performing a commercially useful function, the Department will evaluate the amount of work subcontracted, industry 

practices, whether the amount the firm is to be paid under the contract is commensurate with the work it is actually 

performing and the MBE/WBE credit claimed for its performance of the work, and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing a commercially useful 

function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking operation for which 

it is responsible on a particular contract, and there shall not be a contrived arrangement for the purpose of meeting 

the MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational truck used on the 

contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the contract using 

trucks it owns, insures, and operates using drivers it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may subcontract the work to another 

WBE firm, including an owner-operator who is certified as a WBE.  When this occurs, the MBE or WBE who 

subcontracts work receives credit for the total value of the transportation services the subcontracted MBE or WBE 

provides on the contract.  It should be noted that every effort shall be made by MBE and WBE contractors to 

subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal 

requirement.  This, however, may not always be possible due to the limitation of firms in the area.  If the MBE or 

WBE firm shows a good faith effort has been made to reach out to similarly certified transportation service 

providers and there is no interest or availability, and they can get assistance from other certified providers, the 

Engineer will not hold the prime liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from an owner-operator.  The 

MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to credit for the total value of transportation 

services provided by the non-MBE/WBE subcontractor not to exceed the value of transportation services provided 

by MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE subcontractors receives 

credit only for the fee or commission it receives as a result of the subcontract arrangement.  The value of services 

performed under subcontract agreements between the MBE/WBE and the Contractor will not count towards the 

MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the general public.  The 

lease must indicate that the MBE/WBE has exclusive use of and control over the truck.  This requirement does not 

preclude the leased truck from working for others during the term of the lease with the consent of the MBE/WBE, so 

long as the lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease may count 

toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that they are 

subcontracted/leased to and their own company name if it is not identified on the truck itself.  Magnetic door signs 

are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or WBE firm) to meet all or 

part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 

limited to, instances in which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 

subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only 

be terminated after receiving the Engineer’s written approval based upon a finding of good cause for the termination. 
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on Form RF-1 

(Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be disqualified from further bidding for a 

period of up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was submitted at the time of 

bid may be used to fulfill the MBE commitment.  The same holds true if a committed WBE is terminated for good cause, an 

additional WBE that was submitted at the time of bid may be used to fulfill the WBE goal.  A good faith effort will only be 

required for removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover 

the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the terminated MBE/WBE, 

the Contractor shall submit a good faith effort documenting the steps taken.  Such documentation shall include, but not be 

limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the work defaulted by the 

previous MBE/WBE or in subcontracting other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the plans and specifications for 

portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance required by the 

Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract Approval Form) has 

been received by the Department, the Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the decertified firm.  The participation 

equal to the remaining work performed by the decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the SAF (Subcontract Approval 

Form) for the named MBE/WBE firm, the Contractor shall take all necessary and reasonable steps to replace the 

MBE/WBE subcontractor with another similarly certified MBE/WBE subcontractor to perform at least the same 

amount of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount 

of work, a good faith effort must be submitted to NCDOT (see A herein for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed MBE/WBE, the 

Contractor will not be required to seek additional participation.  When the Engineer makes changes that result in additional work to be 

performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in additional work to the same 

extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract amount, the 

Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all of the work had 

been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless otherwise 

approved by the Engineer. 
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When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor committed to 

be performed by a MBE/WBE, the Contractor shall seek additional participation by MBEs/WBEs equal to the reduced MBE/WBE 

participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE subcontractor.  The 

Department reserves the right to require copies of actual subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed trucking plan in addition 

to the SAF.  The plan shall be submitted prior to beginning construction on the project.  The plan shall include the names of all 

trucking firms proposed for use, their certification type(s), the number of trucks owned by the firm, as well as the individual truck 

identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not otherwise 

documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the agreement.  The documentation 

shall also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, including material 

suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 

Engineer for any given month by the end of the following month.  Failure to submit this information accordingly may result in the 

following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from the approved 

subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments to 

MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in the correct 

reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the disqualification of 

that contractor and any affiliate companies from further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the 

disqualification of that contractor and any affiliate companies from being approved for further work on future projects until the 

required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of services provided during 

the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for payment until the DBE-IS is 

received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications may be cause to 

disqualify the Contractor. 
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OUTSOURCING OUTSIDE THE USA 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the United States of America.  

No work shall be outsourced outside of the United States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, staffing, or personnel 

to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 

 

 

 

LOCATING EXISTING UNDERGROUND UTILITIES 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific written description of the 

location in the locate request. 

 

 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 

 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

                                   

RESOURCE CONSERVATION 
(5-21-13) 104-13 SP1 G118 

 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8, it is the policy of the 

Department to aid in the reduction of materials that become a part of our solid waste stream, to divert materials from landfills, and to 

find ways to recycle and reuse materials for the benefit of the Citizens of North Carolina. 

 

Initiate, develop and use products and construction methods that incorporate the use of recycled or solid waste products in accordance 

with Article 104-13 of the 2012 Standard Specifications.  Report the quantities of reused or recycled materials either incorporated in 

the project or diverted from landfills on the Project Construction Reuse and Recycling Reporting Form. 

 

A location-based tool for finding local recycling facilities and the Project Construction Reuse and Recycling Reporting Form are 

available at: 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx 

 

EROSION CONTROL 
 

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and siltation.  Silt fence 

and erosion control measures shall be installed in accordance with the plans for this project, Division 16 of the Standard 

Specifications, and in locations directed by the Engineer or his representative.  Temporary silt fence shall be installed above each cross 

line as directed by the Engineer or his representative.  Coir fiber wattles shall be installed at each outlet point as directed by the 

Engineer or his representative.  Removal of the temporary silt fence and coir fiber wattles will be the responsibility of the Department. 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting sedimentation and turbidity 

of surface waters.  Comply with the requirements herein regardless of whether or not a National Pollution discharge Elimination 

System (NPDES) permit for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and Sediment 

Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage the Contractor and 

subcontractor operations, insure compliance with Federal, State and Local ordinances and regulations, and manage the 

Quality Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the potential for soil 

erosion or the possible sedimentation and turbidity of surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or sediment/stormwater control 

practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment control/stormwater component of 

reclamation plans and, if applicable, for the design of the project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level II and responsible 

for ensuring the erosion and sediment control/stormwater plan is adequately implemented and maintained on the project and 

for conducting the quality control program.  The Certified Supervisor shall be on the project within 24 hours notice from 

initial exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and sediment 

control/stormwater measures are fully executed for each operation and in a timely manner over the duration of the 

contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and sediment control/stormwater preventive 

measures are conformed to at each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) Inspection Record and 

submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES inspection and 

other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for the Contractor’s temporary work 

not shown on the plans, such as, but not limited to work platforms, temporary construction, pumping 

operations, plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, dewatering, and any temporary 

work conducted by the Contractor in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to any suspension of the 

work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution of erosion and 

sediment control/stormwater issues due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any location where sediment 

leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are initialed and include the 

installation date of Best Management Practices.  These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and field changes for use and review by 

Department personnel as well as regulatory agencies. 
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(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit (NCS000250) 

outlines certain objectives and management measures pertaining to construction activities.  The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, and states that the Department shall 

incorporate the applicable requirements into its delegated Erosion and Sediment Control Program for construction 

activities disturbing one or more acres of land.  The Department further incorporates these requirements on all 

contracted bridge and culvert work at jurisdictional waters, regardless of size.  Some of the requirements are, but are 

not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground waters of the state, i.e. from 

equipment operation/maintenance, construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge outfalls at least once 

every 7 calendar days, twice weekly for construction related Federal Clean Water Act, Section 303(d) 

impaired streams with turbidity violations, and within 24 hours after a significant rainfall event of 0.5 inch 

that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation Estimate website to 

maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by Department and 

Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for Monitoring Borrow Pit 

Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment control/stormwater awareness, the 

Department’s NPDES Stormwater Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will notify the Division of Water 

Quality Regional Office within 24 hours of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, prevent sedimentation and follow 

provisions/conditions of permits.  The quality control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment 

control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment control/stormwater personnel are not 

available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES permit for problem areas 

identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed areas with mulch/seed 

or vegetative cover on a section-by-section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate and where required for turbidity 

and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer necessary as agreed upon 

by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to review by the Engineer.  

Maintain NPDES inspection records and make records available at all times for verification by the 

Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein during the respective 

construction activities to control erosion, prevent sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 
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The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  This person shall be 

onsite whenever construction activities as described above are taking place.  This request shall be approved by the Engineer 

prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple construction activities on small bridge or 

culvert replacement projects.  This request shall be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following erosion and sediment 

control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a Level I Installer, provided 

the Level II Foreman is not tasked to another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the erosion and sediment 

control/stormwater component of all reclamation plans and if applicable, the certification number of the Level III-A Certified 

Designer on the design of the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and 

Certified Designer and notify the Engineer of changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the ethical responsibility to fully disclose 

any reprimand or dismissal of an employee resulting from improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified Foremen, Certified 

Installers and Certified Designer may be revoked or suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 
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Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head of the company that 

employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of certification by 

responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the date specified on the 

certified notice.  Failure to appeal within the time specified will result in a waiver of all future appeal rights regarding the adverse 

action taken.  The certificant will not be allowed to perform duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision of the Chief Engineer will 

be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any proficiency 

examination, at the conclusion of the specified suspension period, prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer will be 

incidental to the project for which no direct compensation will be made. 

 

 

PERMANENT VEGETATION ESTABLISHMENT 
(2-16-12) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period between initial vegetation planting 

and final project acceptance, perform all work necessary to establish 80% coverage of permanent vegetation within the project limits, 

as well as, in borrow and waste pits.  This work shall include erosion control device maintenance and installation, repair seeding and 

mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed.  All work shall be performed in 

accordance with the applicable section of the 2012 Standard Specifications. 

 

Once the Engineer has determined that 80% coverage of permanent vegetation has been established, the Contractor will be notified to 

remove the remaining erosion control devices that are no longer needed.  The Contractor will be responsible for, and shall correct any 

areas disturbed by operations performed in permanent vegetation establishment and the removal of temporary erosion control 

measures, whether occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding, Mowing, Fertilizer 

Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract unit prices for the affected items.  Work required 

that is not represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard 

Specifications.  No additional compensation will be made for maintenance and removal of temporary erosion control items. 

 

DOMESTIC STEEL 
(4-16-13) 106 SP1 G120 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following: 

 

All steel and iron products that are permanently incorporated into this project shall be produced in the United States except minimal 

amounts of foreign steel and iron products may be used provided the combined material cost of the items involved does not exceed 

0.1% of the total amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the cost of the material are not 

provided, the amount of the bid item involving the foreign material will be used for calculations.  This minimal amount of foreign 

produced steel and iron products permitted for use is not applicable to high strength fasteners.  Domestically produced high strength 

fasteners are required. 
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FINAL SURFACE TESTING NOT REQUIRED 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 
 

Final surface testing is not required on this project. 

 

 

 

SHOULDER WEDGE 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-26, Article 610-8, add the following after line 43: 

 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with an angle of 30 degrees plus 

or minus 4 degrees along the outside edge of the roadway, measured from the horizontal plane in place after final compaction on the 

final surface course.  Use an approved mechanical device which will form the asphalt mixture to produce a wedge with uniform 

texture, shape and density while automatically adjusting to varying heights. 

 

Payment for use of this device will be incidental to the other pay items in the contract. 

 

PROSECUTION OF WORK 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins the work 

until completion and final acceptance of the project.  The Contractor will not be permitted to suspend his operations except for reasons 

beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 

 

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of $500.00 (Five Hundred 

Dollars ) will be charged the Contractor for each and every calendar day that such suspension takes place.  The said amount is hereby 

agreed upon as liquidated damages due to extra engineering and maintenance costs and due to increased public hazard resulting from a 

suspension of the work.  Liquidated damages chargeable due to suspension of the work will be additional to any liquidated damages 

that may become chargeable due to failure to complete the work on time. 

 
 

 

 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 

Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 

Asphalt Concrete Surface Course Type S 4.75A 6.8% 

Asphalt Concrete Surface Course Type SA-1 6.8% 

Asphalt Concrete Surface Course Type SF 9.5A 6.7% 

Asphalt Concrete Surface Course Type S 9.5__ 6.0% 

Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 

The actual asphalt binder content will be established during construction by the Engineer within the limits established in the 

2012 Standard Specifications. 
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FUEL PRICE ADJUSTMENT 
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $2.8880 per gallon.  Where any of the following are included as pay items in the 

contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 

 

ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) (Rev. 4-16-13) 605, 609, 610 SP6 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including Table 601-1, with the 

following: 

 

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 

 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 

 

Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be overheated during storage, transport 

or at application. 
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TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA ADJUSTMENTS, lines 35-37, 

delete the second sentence of the second paragraph. 

 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 

 

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph: 

 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved Products List for 

WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/ 

WMA%20Approved%20Lists.pdf 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 

 

TABLE 610-1 

DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT
A
 

Binder Grade 
HMA 

JMF Temperature 

WMA 

JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 

PG 70-22 315ºF 240 - 290ºF 

PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º and minus 25º of the temperature 

specified on the JMF. 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second paragraph.  Line 7, in the 

second sentence of the second paragraph, replace “275ºF” with “275ºF or greater.” 

 

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR PRODUCING AND 

PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first paragraph with the following: 

 

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving operation away from 

artificial heat, do not meet Table 610-5. 

 

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR PRODUCING AND 

PLACING ASPHALT MIXTURES, replace Table 610-5 with the following: 

 

TABLE 610-5 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0B, C 35F 

I19.0B, C, D 35F 

SF9.5A, S9.5B 40F 

S9.5C, S12.5C 45F 

S9.5D, S12.5D 50F 

 

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first paragraph replace 

“so as to overlap the top of the truck bed and” with “to”. 

 
 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/%0bWMA%20Approved%20Lists.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/%0bWMA%20Approved%20Lists.pdf
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 2012 Standard Specifications. 
 

The base price index for asphalt binder for plant mix is $ 590.31 per ton. 
 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on June 1, 2013. 

 

 

ASPHALT PLANT MIXTURES 
(7-1-95) 609 SP6 R20 
 

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for the purpose or with other 

equipment approved by the Engineer. 
 

 

 

PAVING DRIVEWAYS AND MAILBOX TURNOUTS 
(8-21-12) 610 SP6 R70BR 
 

Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  Place pavement on driveway and 

mailbox turnouts of the same material as used on the main line and in depths directed by the Engineer.  Widen the pavement on curves 

as directed by the Engineer. 
 

 

PAVING INTERSECTIONS 
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 
 

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main line of the project a minimum 

distance of 50 feet.  The pavement placed in the intersections shall be of the same material and thickness placed on the mainline of the 

project. 
 

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 

Widen the pavement on curves as directed by the Engineer. 

 

 

ASPHALT CONCRETE SURFACE COURSE COMPACTION 

(7-1-95) (Rev. 8-21-12) SP6 R49R 
 

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2012 Standard Specifications and the 

following provision: 
 

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic tired roller with the final rolling 

by a steel wheel roller. 

 

DRIVEWAYS AND PRIVATE PROPERTY 
 

The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the project. 
 

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the project limits of 

this contract.  Any driveway paved by a Contractor which ties into a NCDOT system road being paved by the Contractor must be 

paved either prior to the road paving project or after its completion. 

 

 

 

REMOVAL OF EXISTING PAVEMENT MARKERS 
 

The Contractor’s attention is directed to the fact that there may be pavement markers on this project.  The Contractor will be required 

to remove and dispose of these markers prior to the flexible pavement reclamation operation. 
 

No direct payment will be made for this work, as it will be incidental to the flexible pavement reclamation operation and payment at 

the contract unit price for the flexible pavement reclamation line item will be full compensation for such work. 
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COIR FIBER WATTLE 
 

Description 
 

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber netting.  Coir Fiber Wattles are 

used on slopes or channels to intercept runoff and act as a velocity break.  Coir Fiber Wattles are to be placed at locations shown on 

the plans or as directed.  Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing materials, 

installation of coir fiber wattles, matting installation, and removing wattles. 
 

Materials 
 

Coir Fiber Wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12 in. 

Minimum Density 3.5 lb/ft
3
 +/- 10% 

Net Material Coir Fiber 

Net Openings 2 in. x 2 in. 

Net Strength 90 lbs. 

Minimum Weight 2.6 lbs./ft. +/- 10% 

 

Anchors:  Stakes shall be used as anchors. 
 

Wooden Stakes: 
 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section.  One end of the stake 

must be sharpened or beveled to facilitate driving down into the underlying soil. 
 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet specifications provided elsewhere 

in this contract. 
 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a throat of 1" in width. 
 

Construction Methods 
 

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each section of 

wattle.  A minimum of 4 stakes shall be installed on the downstream side of the wattle with a maximum spacing of 2 linear feet along 

the wattle, and according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according to the detail 

provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the top of 

the wattle.  Drive stakes at an angle according to the detail provided in the plans. 
 

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and according to the 

detail provided in the plans and as directed.  Overlap adjoining sections of wattles a minimum of 6 in. 
 

Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with Article 1631-3 of the 

Standard Specifications, or in accordance with specifications provided elsewhere in this contract. 
 

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles are removed, and shall remove and 

dispose of silt accumulations at the wattles when so directed in accordance with the requirements of Section 1630 of the Standard 

Specifications. 
 

Measurement and Payment 
 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles which are installed and accepted.  Such 

price and payment will be full compensation for all work covered by this section, including, but not limited to, furnishing all materials, 

labor, equipment and incidentals necessary to install the Coir Fiber Wattles. 
 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 
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MATERIALS 
(2-21-12) (Rev. 5-21-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092 SP10 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete surface. 

 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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Maximum Water-Cement Ratio 
Consistency 

Max. Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-Entrained 

Concrete 
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Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-

gate 

Rounded 

Aggregate 

Angular 

Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 

Formed 
2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 

3,000 

7 day 
0.400 0.400 - - 6 - 658 - - - 

Flowable 

Fill 

excavatable 

150 max. 

at 

56 days 

as needed 
as 

needed 
as needed 

as 

needed 
- 

Flow-

able 
- - 40 100 

Flowable 

Fill 

non-

excavatable 

125 as needed 
as 

needed 
as needed 

as 

needed 
- 

Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 

design, 

field 

650 

flexural, 

design 

only 

0.559 0.559 - - 

1.5 

slip 

form 

3.0 

hand 

place 

- 526 - - - 

Precast 

See 

Table 

1077-1 

as needed 
as 

needed 
- - 6 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 

See Table 

1078-1 

See 

Table 

1078-1 

- - 8 - 564 
as 

needed 
- - 
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the following: 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only be required for new 

casting designs during the design process, and conformance to M306 loading (40,000 lbs.) will be required only when noted on the 

design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design Compressive 

Strength  

6,000 psi or less 

28 Day Design Compressive 

Strength  

greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, Cyclic Weathering 

Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product has been tested for slip coefficient 

and meets AASHTO M253, Class B. 

 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the description for Type 3A. 

 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in hardened concrete, the 

manufacturer shall submit test results showing that the bonding system will obtain 125% of the specified required yield strength of the 

fixture.  Furnish certification that, for the particular bolt grade, diameter and embedment depth required, the anchor system will not 

fail by adhesive failure and that there is no movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the 

minimum Portland cement concrete compressive strength used in this test.  Use adhesives that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum temperature application, setting time, 

shelf life, pot life, shear strength and compressive strength. 

 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 

 

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following: 

 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 

 

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the following: 

 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 

 

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the first paragraph: 

 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to check for any 

levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be crushed and repeat the test using X-ray Fluorescence.  

If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States Environmental Protection Agency 

Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum Coefficient of 

Retroreflection for NC Grade A with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation Angle, 

degrees 

Entrance Angle, 

degrees W
h

it
e
 

Y
el
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w
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R
ed
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Fluorescent Yellow 

Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

 

FLEXIBLE PAVEMENT RECLAMATION USING PORTLAND CEMENT 
 

NOTE: FULL DEPTH RECLAMATION TO BE PERFORMED AT TEN (10)   

  INCHES DEPTH.  CEMENT TO BE ADDED AT A RATE OF 57 LB. PER    

  SQUARE YARD. 

 

DESCRIPTION 

 

Perform the work covered by this section, including but not limited to, reclamation of roadway by pulverizing, treating with 

Portland Cement, mixing, and compacting the existing asphalt pavement, base, subbase, and subgrade materials to a specified 

depth to produce a uniform mixture which meets density requirements. 

 

MATERIALS 

 

Item           Section 

Portland Cement, Type I, II, 1S………………………………………………….Article 1024-1 

Water……………………………………………………………………………..Article 1024-4 

 

Use asphalt, base, subbase and subgrade material existing in the area, or other materials proportioned by the Engineer, that is 

free from vegetation, roots, or other objectionable matter, and does not contain asphalt, aggregate or stone larger than 2 

inches (50.8 mm).  

 

LIMITATIONS 

 

Do not perform flexible pavement reclamation when the air temperature is below 40F (5C.)  in the shade or when 

conditions indicate that the temperature may fall below 40F (5C.)  Do not place or mix materials with frozen subgrade.  

Protect the base from freezing for a period of 7 days after completion.  Perform the work and meet density requirements only 

during daylight hours of the day the section was started, except as otherwise provided-for in special provisions or traffic 

control plans.  If the work is interrupted for more than 30 minutes after cement has been added, or if rain causes excessive 

moisture, reconstruct the entire section and provide the cement required at no cost to the Department.  Regulate operations to 

limit the application of cement to sections small enough so that all of the mixing, compacting, and finishing operations can be 

completed within the required time limit of three (3) hours. 

 

CONSTRUCTION METHODS 

 

(A)        EQUIPMENT 

              

 A self-propelled reclaimer, with a minimum of 400 hp, capable of fully reclaiming the existing road to a depth of 10 inches 

and no less than 6.5 feet wide, is required.  The reclaimer is also required to have a metered full-width spray bar system for 

adding water directly into the milling drum, and a breaker bar for use in conjunction with the milling drum.         
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A cement spreader shall have an adjustable rate of flow and the capability of spreading the required amount of cement in one 

pass. Correct any leakage of fluids and/or materials promptly or the Engineer may order such equipment removed and 

replaced with satisfactory equipment.  Use equipment and methods for applying cement and water that will not damage the 

roadway and meets the requirements of Article 107-21 (Safety and Accident Protection). 

   

 

Use a motor grader equipped with a cross slope indicator, and capabilities to perform aeration, mixing, spreading and final 

shaping.  

  

Use a water truck capable of nursing water into the reclaimer and capable of adjusting    moisture content and for wetting the 

curing reclaimed sections. 

 

Use self-propelled compaction equipment consisting of vibratory sheeps-foot, vibratory      smooth-drum, and pneumatic tire 

rollers. 

 

Details of the asphalt reclaimer shall be submitted to the Engineer for review at least five calendar days before the machine is 

brought onto the project site. 

 

 

(B)       LENGTH OF ROADWAY ALLOWED TO BE PROCESSED. 

   

Except by written permission of the Engineer, the length of roadway pulverized will not exceed the length that can: be 

completely pulverized, mixed, graded, compacted, pass density, cured and protected against damage by normal anticipated 

traffic in the same working day. 

 

(C)  INITIAL PULVERIZING AND MIXING. 

 

The pulverizing and mixing shall breakup the existing roadway to the specified depth to the extent that 100% weight passes a 

2-inch sieve and a minimum of 50% passes a No. 4 sieve.  The moisture content shall be maintained at a point that is at or 

below the optimum moisture content shown on the plans unless approved otherwise by the Engineer. 

 

(D) SPREADING AND MIXING 

 

Apply the required quantity of cement, as established by the Engineer, in a uniform spread on the pulverized roadway and 

immediately blend water and cement until uniformly distributed throughout the base mixture. Apply cement on days when 

wind will not interfere with spreading.  Multiple mixing passes may be necessary to obtain thorough blending.  Have the 

moisture content at or below the optimum moisture at the time of application of cement. 

 

At the time of final mixing and during compaction, maintain the moisture content within a range of optimum to optimum plus 

1.5% as determined.  Make sure that the moisture content in the mix does not exceed the quantity that will cause the base 

course to become unstable during compaction or finishing operations. 

 

(E)      COMPACTION 

 

Begin compaction immediately after cement and water has been incorporated into the base.  During compaction, maintain the 

moisture content of the material within a range of optimum to optimum plus 1.5%.  Initial shaping may be required to obtain 

uniform compaction and required grade and cross-section.  Initial compaction of the base should be performed with an 

approved self-propelled, vibratory sheep’s-foot roller, to be followed by a vibratory smooth-drum roller.  Compact to a 

density equal to at least 97% of the maximum density obtained by compaction of a material sample in accordance with 

AASHTO T-99, Method D, as determined by the Department.  

 

After uniformly compacting the mixture, grade to required shape and cross-slope.  Deficient areas needing additional material 

should be scarified before the addition of material, then compacted to density requirements, and graded to required shape and 

cross-slope.  Copies of the testing procedures are available upon request from the Materials and Tests Unit.  The Engineer 

may, at his option, utilize nuclear methods, as described in the current NCDOT Nuclear Gauge Operators Manual, to 

determine the density of the base in conjunction with the methods required above.  Copies of this manual are available upon 

request from the Materials and Tests Unit. 
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Complete final compaction, including that necessary due to correction of high or low areas, within 3 hours after water has 

been added to the mixture.  Do not leave any cement-roadway mixture undisturbed for more than 30 minutes if it has not 

been compacted and finished. When rain causes excessive moisture, or the 3-hour time limit is exceeded, reconstruct the 

entire section.  When such reconstruction is necessary, perform the work of reconstruction, and provide the cement required, 

at no cost to the Department.  The amount of cement to be used in reconstruction is 50% of the original rate. The finished 

surface shall be kept moist until either the curing seal, another surface treatment, or the next pavement course is applied. 

 

(F)      CONSTRUCTION JOINTS 

 

At the end of each day’s construction, form a straight transverse construction joint by cutting back into the completed work to 

form a vertical face unless the road is to be opened to traffic.  Build the base for large, wide areas in a series of parallel lines 

of convenient length and width meeting the approval of the Engineer.  Form straight longitudinal joints at the edge of each 

day’s construction by cutting back into the completed work to form a vertical face free of loose or shattered materials.  

 

(G)      TOLERANCES 

  

After final shaping and compacting of the base, the Engineer will check the surface of the base for conformance to the grade 

and typical section and determine the base thickness.  Construct the thickness of the base so that it is within a tolerance of 

plus or minus ½ Inch (12.7mm) of the base thickness required by the plans.  Construct the base so that the maximum 

differential between the established grade and the base within any 50-foot (15-meter) section is ½ inch (12.7mm) 

 

(H)      TRAFFIC 

 

Completed sections of the base may be opened when necessary to lightweight local traffic, provided the base has hardened 

sufficiently to prevent marring or distorting of the surface, and provided the curing is not impaired.   Do not operate 

construction equipment on the base except as necessary to discharge into the spreader during paving operations.   

 

(I)      MAINTENANCE 

 

Maintain the base in an acceptable condition until final acceptance of the project.  Include immediate repair of any defects or 

damage that may occur in any maintenance operation.  Perform this maintenance at no cost to the Department and repeat as 

often as may be necessary to keep the base in an acceptable condition.  Perform repairs to the base by replacing the base for 

its full depth. 

 

MEASUREMENT AND PAYMENT 

 

Flexible Pavement Reclamation will be measured and paid as square yards complete-in-place.  The length will be measured along the 

surface of the pavement.  The width shall be the width specified on the plans or in writing by the Engineer.  Such price shall include 

furnishing all materials, equipment, tools, labor, and incidentals necessary to complete the work.   

 

The contract unit price for Flexible Pavement Reclamation shall be the full price for furnishing all materials (cement, water), 

equipment, tools, labor, and incidentals necessary to complete the work. 

 

No separate measurement or payment will be made for widening in preparation for Flexible Pavement Reclamation as described in the 

typical sections and the Pavement Schedule. This work, including, but not limited to, removing material to a depth of 10” and 

furnishing and placing ABC, asphalt millings or reclaimed pavement shall be included in the contract unit price bid per square yard for 

Flexible Pavement Reclamation (10”). 

 

Payment Will Be Made Under:  

 

Pay Item                                                                                                                                        Pay Unit 

Generic Paving Item (Flexible Pavement Reclamation (10”)                                                    Square Yard  
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MAJOR CONTRACT ITEMS 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 2012 Standard Specifications): 

 

Line # Description 

2 Asphalt Concrete Surface Couse, Type SF9.5A 

5 Generic Paving Item Flexible Pavment Reclamation, 10” 

 
 

 

SPECIALTY ITEMS 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 2012 Standard Specifications). 

 

Line # Description 

8 & 9 Erosion Control 

 

 

TEMPORARY TRAFFIC CONTROL DEVICES 
(1-17-12) 1105 SP11 R05 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 11-5, Article 1105-6 Measurement and Payment, add the following paragraph after line 24: 

 

Partial payments will be made on each payment estimate based on the following:  50% of the contract lump sum price bid will be paid 

on the first monthly estimate and the remaining 50% of the contract lump sum price bid will be paid on each subsequent estimate 

based on the percent of the project completed. 

 

Except as noted in the Special Provisions, all temporary traffic control devices shall be in accordance with section 1105 of the 

Standard Specifications. 

 

 

TRAFFIC CONTROL 
(01-17-12) (Rev. 4-16-13) RWZ-1 
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2012 Roadway Standard 

Drawings prior to beginning any other work.  Use a lane closure or slow moving operation to complete the work, as necessary, unless 

otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 of the 2012 Roadway Standard 

Drawings.  Use a moving operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close a 

lane of travel.  If the moving operation is progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing 

traffic pattern at all times, except in the immediate work zone where lane closures are allowed as determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 1110.02, 

1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing 

a lane of travel in a stationary work zone such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted 

cones may be used instead of drums for lane closures during daylight hours.  However, drums are required for the upstream taper 

portion of lane closures in all applications.  The stationary work zone shall be a maximum of 3 miles in length at any given time unless 

otherwise directed by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot 

vehicle warning signing as directed by the Engineer.  During periods of construction inactivity, return the traffic pattern to the existing 

alignment and remove or cover any work zone signs.  When covering work zone signs, use an opaque material that prevents reading of 

the sign at night by a driver using high beam headlights.  Use material, which does not damage the sign sheeting.  Replace any 

obliterated markings as required by other sections of the 2012 Standard Specifications and the Engineer. 
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When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of an open travel 

lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the 

work area is protected by barrier or guardrail.  When personnel and/or equipment are working on the shoulder, adjacent to a divided 

facility and within 10 feet of an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 

Roadway Standard Drawings unless the work area is protected by barrier or guardrail.  When personnel and/or equipment are working 

within a lane of travel of an undivided or divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard 

Drawings or as directed by the Engineer.  Conduct the work so that all personnel and/or equipment remain within the closed travel 

lane.  Do not work simultaneously, on both sides of an open travel way, within the same location, on a two-lane, two-way road.  Do 

not perform work involving heavy equipment within 15 feet of the edge of travel way when work is being performed behind a lane 

closure on the opposite side of the travel way.  Perform work only when weather and visibility conditions allow safe operations as 

directed by the Engineer. 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.  Install advance 

warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and a minimum of once every half mile throughout the 

uneven area. 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that has an edge of 

pavement drop-off as follows: 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to the Department.  

This work is not considered part of shoulder reconstruction. 

 

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker installation and pesticide 

spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation 

Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 2012 Roadway Standard Drawings.  Traffic 

cones may be used when necessary to provide additional protection of wet pavement markings.  Ballast all traffic cones so they will 

not be blown over by traffic. 

 

Failure to comply with the following requirements will result in a suspension of all other operations: 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic control and 

construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and the sequence must be approved 

before closing a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic Management Unit at 919-773-

2800 or Traffic Services for additional traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that these operations 

are completed in the order as agreed upon with the Engineer at the first pre-construction meeting.  Refer to the Provisions, 

Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a continuous and 

uninterrupted manner from the time he begins the work until completion and final acceptance unless determined otherwise by 

the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops may need to be placed 

in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the Engineer. 

 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make repairs to the existing 

asphalt wearing surface on the bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge 

and its approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these areas before 

resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without displacement or rutting before 

reopening closed lane.  Coordinate the resurfacing operations of the patched areas with the Engineer. 

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for nominal lifts of 1.5 

inches or less of asphalt course and by the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course. 
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For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each work day.  For 

partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left closed and paved back within 72 

hours. 

 

The following options are available during Resurfacing and milling operations on two-way,  

two-lane facilities when the entire roadway or entire lane is to be milled: 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of roadway and pave back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes or a single lane 

in one direction are to be milled: 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 hours. 

 

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the Engineer.  Place the 

transverse joint on the ramp at the terminal point of the gore unless the ramp is being resurfaced beyond this limit. 
 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep and remove all 

milled material from the roadway as soon as the daily milling operation is completed.  Continue milling operations until the particular 

section of roadway being milled is complete.  Remove any existing pavement adjacent to the milled area that has been damaged and 

replace with patch material as directed by the Engineer. 

 

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable backfill material 

approved by the Engineer. 

 

Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross medians with equipment, except 

at properly designated interchanges. 

 

Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing pavement markings 

and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the proposed pavement markings and markers 

unless otherwise directed by the Engineer. 

 

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing pavement marker 

removal prior to the end of the work day.  Dispose of existing pavement markers as directed by the Engineer.  No direct payment will 

be made for this work, as it will be incidental to the paving operation. 

 

Payment will be made for the traffic control items that have been included in the contract.  No direct payment will be made for 

providing other traffic control as required herein, as the cost of same will be considered incidental to the work being paid for under 

those various traffic control items that have been included.  Where the Contractor maintains traffic as required herein but no specific 

pay items have been included in the contract, all associated costs will be considered incidental to the work being paid for under the 

various items in the contract. 

 

WORK ZONE SIGNING 

(1-17-12) RWZ-2 

 

Description 

 

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012 Roadway Standard 

Drawings and the following provisions: 

 

Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing. 

 

Install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") (for 

milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER  

(DOT No. 16-79860 at 48" X 48"), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO NOT PASS 

(R4-1 at 24" X 30").   State Forces will furnish the signs, posts and hardware.  When construction is completed in any area of the 

project, relocate the State furnished signs to the next work site, as directed by the Engineer.  State Forces will remove these signs at 

the completion of the project. 
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All work zone signs may be portable. 

 

Construction Methods 

 

(A) General 

 

Install all warning work zone signs before beginning work on a particular map.  If signs are installed three days prior to the beginning 

of work on a particular map, cover the signs until the work begins.  Install each work zone warning sign separately and not on the 

same post or stand with any other sign except where an advisory speed plate or directional arrow is used.  

 

(B) Advance Warning Work Zone Signs 

 

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01 of the 2012 

Roadway Standard Drawings prior to beginning of work and remove upon final completion of the project.  If there is a period of 

construction inactivity longer than two weeks, remove or cover advance warning work zone signs.  Uncover advance warning work 

zone signs no more than 3 days before work resumes.  All other operations could be suspended upon failure to comply with the above 

requirements.  Such suspended operations would not be resumed until the above requirements are fulfilled. 

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with the Standard Drawing No. 1101.02, 

1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. 

 

(D) General Work Zone Warning Signs 

 

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), 

UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48” X 

48”) at 1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions of travel (undivided roadways 

only) and at any other points determined by the Engineer.   

 

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  

(DOT No. 16-79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will be performed. 

 

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO 

NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both 

directions of travel (undivided roadways only) and at any other points determined by the Engineer.  Install signs prior to the 

obliteration of any pavement markings. 

 

Measurement and Payment 

 

Payment will be made for the work zone signing items that have been included in the contract.  No direct payment will be made for 

providing other work zone signing as required herein, as the cost of same will be considered incidental to the work being paid for 

under those various work zone signing items that have been included.  Where the Contractor provides work zone signing as required 

herein but no specific pay items have been included in the contract, all associated costs will be considered incidental to the work being 

paid for under the various items in the contract. 

 
Road will be open to local traffic only.  All road closure barricades and signing will be the responsibility of the contractor and 

will be considered incidental to the work being paid for under the Temporary Traffic Control line item. 
 



DA00159                                                                                                                                           STATE 

 39 

 

 

TIME LIMITATION FOR PAVEMENT MARKINGS AND 

MARKERS ON NEWLY RESURFACED AREAS 
(01-17-12) (Rev. 4-17-13) RWZ-4 

 

Markings: Two-Lane, Two-Way Facilities 

 

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have been obliterated by 

the resurfacing operation. 

 

Markings: All Facilities 

 

The pavement markings on a specific map are subject to an observation period that begins with the satisfactory completion of all 

pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the 2012 Standard Specifications. 

 

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-In-Place 

Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars on concrete will be 

included in the pay items for Type 2 Cold Applied Plastic. 

 

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded Thermoplastic as shown 

on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars on asphalt will be included in the pay items 

for  

Heated-In-Place Thermoplastic. 

 

Markers: All Facilities 

 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map. 

 

 

 

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS 
(01-17-12) RWZ-5 
 

Use the following in conjunction with the 2012 Standard Specifications: 

 

Standard Pavement Markings 2012 Roadway Standard Drawings: 

 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  

1205.11, 1205.12, 1205.13 

  

Raised Pavement Markers 2012 Roadway Standard Drawings: 

 1205.12, 1250.01, 1251.01 

  

Snowplowable Pavement Markers 2012 Roadway Standard Drawings: 

 1250.01, 1253.01 

  

Milled Rumble Strips 2012 Roadway Standard Drawings: 

 665.01 
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PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's operations is located 

within a quarantined area, thoroughly clean all equipment prior to moving out of the quarantined area.  Comply with federal/state 

regulations by obtaining a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of Agriculture.  Have 

the certificate or limited permit accompany the article when it arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project sites located in the 

quarantined area or for any regulated article used on this project originating in a quarantined county. 
 

Regulated Articles Include 
 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  This includes 

movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present a hazard of 

spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 

 

 

 

MINIMUM WAGES 
(7-21-09) Z-5 
 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages at the rate of not 

less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his employees, wages at 

a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND TWENTY FIVE 

CENTS ($7.25) per hour. 
 

This determination of the intent of the application of this act to the contract on this project is the responsibility of the 

Contractor. 
 

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage laws, Federal or 

State.  It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws affecting his contract. 
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ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 
 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job Training (OJT) 

Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and newcomers) will be automatically placed 

in the Alternate Program.  Standard OJT requirements typically associated with individual projects will no longer be applied at the 

project level.  Instead, these requirements will be applicable on an annual basis for each contractor administered by the OJT Program 

Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and the On-the-Job 

Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded projects located in North 

Carolina.  However, priority shall be given to training employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective of this special 

training provision. Accordingly, the Contractor shall make every effort to enroll minority and women as trainees to the extent that 

such persons are available within a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, to 

discriminate against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the contractors' past three 

years’ activity and the contractors' anticipated upcoming year’s activity with the Department.  At the beginning of each year, all 

contractors eligible will be contacted by the Department to determine the number of trainees that will be assigned for the upcoming 

calendar year.  At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job 

training program for the calendar year.  This agreement will include a specific number of annual training goals agreed to by both 

parties.  The number of training assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 

agreement to fulfill their annual goal for the year.  A sample agreement is available at www.ncbowd.com/section/on-the-job-training. 

 

Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the construction craft/operator 

positions.  Preference shall be given to providing training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training requirements that may be used by the 

contractors.  However, the classifications established are not all-inclusive.  Where the training is oriented toward construction 

applications, training will be allowed in lower-level management positions such as office engineers and estimators.  Contractors shall 

submit new classifications for specific job functions that their employees are performing.  The Department will review and 

recommend for acceptance to FHWA the new classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and 

 

The number of training hours specified in the training classification is consistent with common practices and provides enough 

time for the trainee to obtain journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary responsibility for 

meeting the training and this provision is made applicable to the subcontract.  However, only the Contractor will receive credit 

towards the annual goal for the trainee.  

http://www.ncbowd.com/section/on-the-job-training
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Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.  The 

number of trainees shall be distributed among the work classifications on the basis of the contractor’s needs and the availability of 

journeymen in the various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully completed a training course leading 

to journeyman level status or in which they have been employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under these contract 

documents.  These documents and any other information as requested shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification Certificate showing the 

type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum journeyman 

wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the minimum hourly wage rate 

that will satisfy both the NC Department of Labor (NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or becomes enrolled 

in an approved program and who receives training for at least 50 percent of the specific program requirement.  Trainees will be 

allowed to be transferred between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s Bidders List.  

 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract documents. 

 

 

ERRATA 
(1-17-12) (Rev. 9-18-12) Z-4 
 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, replace “(4) Buffer Zone” 

with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 
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Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) of Type 5 geotextiles 

with “70%”. 

 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:      √          

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 

 

END 
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 LISTING OF MBE/WBE SUBCONTRACTORS                   Sheet ________ of  __________ 

Firm Name and Address 
MBE or 

WBE Item No. Item Description 
* Agreed upon 

Unit Price 

** Dollar Volume of 

Item 

Name 

 
     

Address 

 

 

     

Name 

 
     

Address 

 

 

     

Name 

 
     

Address 

 

 

     

Name 

 
     

Address 

 

 

     

Name 

 
     

Address 

 

 

     

 

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the 

Prime Contractor and the MBE/WBE subcontractor, and these prices will be used to 

determine the percentage of the MBE/WBE participation in the contract. 
 

** - Must have entry even if figure to be entered is zero. 

** Dollar Volume of MBE Subcontractor $ ____________ 
 

Percentage of Total Contract Bid Price   ____________ % 
 

** Dollar Volume of WBE Subcontractor $ ____________ 
 

Percentage of Total Contract Bid Price 
  ____________ % 

 

** - If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

      If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 

 
This form must be completed in order for the Bid to be considered responsive and be publicly read. 

Bidders with no MBE/WBE participation must so indicate this on the form by entering the word or number zero. 
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4-19-11 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three 

years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 

contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 

the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 

organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 

organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 

 

 
Address as Prequalified 

 

 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   

   

   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 

in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 

you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 

accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 

 By  
Signature of Witness  Signature of Partner 

 

 

   
Print or type Signer's name  Print or type Signer's name 

 

 
 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 

in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 

you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 

accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 

 
Address as Prequalified 

 

 
 

 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 

   
   

Print or type Signer's name  Print or type Signer's Name 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid 

or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United States in 
accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from 

any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), fill in the name 

of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  On Line (3), print or type the 

name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill in the name of the third joint venturer, if applicable and execute below 
in the appropriate manner. 
 

(1)  

 Name of Joint Venture 

(2)  

 Name of Contractor 
  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    

 If Corporation, affix Corporate Seal and  

    
(3)  

 Name of Contractor 
  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    
  
 

If  Corporation, affix Corporate Seal and  
    

(4)  

 Name of Contractor (for 3 Joint Venture only) 
  

 Address as Prequalified 
    

    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 

    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  

_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 

____________________________________ ____________________________________ ____________________________________ 

Signature of Notary Public Signature of Notary Public Signature of Notary Public 

of ____________________________County of ____________________________County of ____________________________County 

State of ______________________________ State of _______________________________ State of ______________________________ 

My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 

in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 

you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 

accepted, or promised by any employees of your organization. 
 

 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   

  Individual name 

   

Trading and doing business as   

  Full name of Firm 

   

 
Address as Prequalified 

 

 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 



DA00159                                                                                                                                                                        STATE 

 50 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three 

years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 

contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 

the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 

organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 

organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 

 
Address as Prequalified 

 

 

  

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  

  
Signature of Witness  

  

  
Print or type Signer’s name  

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 
 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 

 
Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that 

his certification was erroneous when he submitted his debarment certification or explanation filed with the 

Department, or has become erroneous because of changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, 

person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549.  A 

copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered 

transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation 

in NCDOT contracts, unless authorized by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the 

Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous.  The bidder may decide the method and frequency by which he will determine the eligibility 

of his subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 

render in good faith the certification required by this provision.  The knowledge and information of a participant is not 

required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters 

into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded 

from participation in this transaction, in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 

covered transactions by any Federal department or agency; 

 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or 

State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; 

making false statements; or receiving stolen property; 

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or 

local) with commission of any of the offenses enumerated in paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or 

local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an 

explanation for the change in status. 

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal.  An 

explanation will not necessarily result in denial of participation in a contract. 

 

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being 

considered non-responsive. 

 

 

 

 

 

 

Check here if an explanation is attached to this certification. 
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Contract No: DA00159  
 

County: Bertie 
 

 

 

 

      ACCEPTED BY THE  

      DEPARTMENT OF TRANSPORTATION 

 

 

 

 

      __________________________________________________ 

         Contract Officer    

 

 

      __________________________________________________ 

        Date 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

Signature Sheet 7 (Bid - Acceptance by Department) 
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                                           North Carolina Department of Transportation 

BID FORM 

Contract No.: DA00159 

Description: Flexible Pavement Reclamation and Paving on Bal Gra Road (SR 1501) in Bertie County 
 

NOTE TO BIDDERS: NCDOT reserves the right to reduce or eliminate any bid line item(s) as required to remain within 

project funding limits. 

 

LINE 

NO. 
ITEM NO. 

SECT

NO. 
DESCRIPTION QUANTITY UNIT 

UNIT 

PRICE 
AMOUNT BID 

1 0000100000-N 800 MOBILIZATION LUMP SUM LS 
LUMP 

SUM 

 

2 1525000000-E 610 
ASPHALT CONCRETE SURFACE 

COURSE, TYPE SF9.5A 
3,244 TON 

  

3 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 217 TON   

4 1693000000-E 654 
ASPHALT PLANT MIX,  

PAVEMENT REPAIR 
20 TON 

  

5 1891000000-E SP 
GENERIC PAVING ITEM (FLEXIBLE 

PAVEMENT RECLAMATION, 10”) 
21,400 SY 

  

6 4399000000-N 1105 TEMPORARY TRAFFIC CONTROL LUMP SUM LS 
LUMP 

SUM 

 

7 4810000000-N 1205 
PAINT PAVEMENT MARKING 

LINES (4”) 
78,462 LF 

  

8 6000000000-E 1605 TEMPORARY SILT FENCE 100 LF   

9 6071012000-E SP COIR FIBER WATTLE 100 LF   
 

***Unit Prices need to be limited to TWO decimal places.*** 

TOTAL BID FOR PROJECT:____________________ 

 

 
 

THIS SECTION TO BE COMPLETED BY  N. C. DEPARTMENT OF TRANSPORTATION 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012. 

 

 

Reviewed by:                
                        DATE 

 

 

 

Accepted by NCDOT:              
                                                                                                                                                       DATE 

 
 

 

 

 

 FOR BID TO BE CONSIDERED RESPONSIVE, ANY ADDENDA ISSUED MUST BE ACKNOWLEDGED.   PLEASE 
ACKNOWLEGE RECEIPT OF ADDENDA BY WRITING IN ADDENDUM NUMBER AND DATING BELOW. 

 

Addendum No.  Initial & Date:   Addendum No.   Initial & Date:  

         

Addendum No.  Initial & Date:   Addendum No.   Initial & Date:  
 

 
 


